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Cincinnati Veterans Affairs Medical Center 
Replace Hospital Steam Heating Systems 

VA PROJECT NO. 539-13-107 
HEAPY PROJECT NO. 2012-04005 

ADDENDUM NO. 1 
 

8/29/2013 
 
HVAC 

DRAWINGS 

ITEM NO. 1 Entire set of drawings 

A. Previously posted drawings are out of date. Refer to revised PDF for correct 
complete set of drawings. 

SPECIFICATIONS 

ITEM NO. 1 Specification section 01 00 00 

A. Paragraph 1.5 I 2 should be revised to read as follows, “Contractor shall submit a 
request to interrupt any such services to COTR, in writing, 21 calendar days in 
advance of proposed interruption. Request shall state reason, date, exact time 
of, and approximate duration of such interruption.” 

B. Paragraph 1.5 I 4 should be revised to read as follows, “Major interruptions of 
any system must be requested, in writing, at least 21 calendar days prior to the 
desired time and shall be performed as directed by the COTR.” 

C. Paragraph 1.5 G should be revised to read as follows, “Phasing: To insure such 
executions, Contractor shall furnish the COTR with a schedule of approximate 
phasing dates on which the Contractor intends to accomplish work in each 
specific area of site, building or portion thereof. In addition, Contractor shall notify 
the COTR 21 calendar days in advance of the proposed date of starting work in 
each specific area of site, building or portion thereof. Arrange such dates to 
insure accomplishment of this work in successive phases mutually agreeable to 
Medical Center Director, and COTR: see drawings. Contractor shall take all 
measures and provide all material necessary for protecting existing equipment 
and property in affected areas of construction against dust and debris, so that 
equipment and affected areas to be used in the Medical Centers operations will 
not be hindered. Contractor shall permit access to Department of Veterans 
Affairs personnel and patients through other construction areas which serve as 
routes of access to such affected areas and equipment. Coordinate alteration 
work in areas occupied by Department of Veterans Affairs so that Medical Center 
operations will continue during the construction period.” 

OTHER 

ITEM NO. 1 Supplemental schedule 

A. Refer to attached scheduling spreadsheet as a suggested general guideline for 
when work is to be performed.  


